OFFICE OF THE EXECUTIVE ENGINEER, NO. 3, BHADRA CANAL DIV'SION, MALEBENNUR.

Brief Tender Notification No. 7/75-76, dated 31st October 1975.

No. MDN 3/DBK/DM 6816-36/75-76. Separate sealed percentage tenders in duplicate in the prescribed forms, superscribed with the name of works mentioned below are hereby invited on behalf of the Governor of Karnataka. The Tenders will be received by the Executive Engineer, No. 3 Canal Division, Malebennur at his office upto 4-00 P.M. on 6th December 1975.

Printed forms of tender consisting of detailed plans, complete specifications, the schedule of quantities of the various classes of work to be done and the set of condition of contract to be complied with by the person whose tender may be accepted can be purchased at the division office between the hours 11 A.M. to 4 P.M. on every working day from 1st December 1975 to 4th December 1975 on payment of the required amount If the same are required to be sent by post an additional amount of Rs. 5 for each work should be sent to cover the postage charges. However no responsibility will be accepted for any delay in transit.

The tenders will be opened on the same day if possible or on any other subsequent day in the presense of those contractors or their representative who choose to be present at that time

The final acceptance rests, with the competent authority who reserves the right to accept or reject any or all the tenders without assigning reasons therefore.

The other conditions and details can be seen in the division office on all working days during working hours.

Sl. No.	Name of work	Amount of work portion put to tender	E. M. D. at 2½%	Time allowed for completing the work excluding masncon period from 15th June to 15th Sept.	Cost of tender forms per set of 2 copies including drawings if any & Sales Tax	Class of contractor eligible to tender
1	2	3	4	5	6	7
		Rs.	Rs.		Rs.	
1	Earth work Excavation in chainage 0 to 90 mtrs. of draft channel for the constrn. of spill way and draft channel of D. B. Kere pickup Project. (Balance works)	4,44,660	11,117	7½ months	10.30	Class II & above
2	Rubble stone revetment work in chainage 67.06 to 301.77 mtrs. (3 to 9 grades) for construction of earthern Embankment of D. B. Kere pickup project. (Balance works)	1,11,090	2,777	5 months	30.90	Class III & above
3	do in chainage 603.56 to 938 84 mtrs. (19th to 28th grade) of D. B. Kere pickup project) (Balance works)	3,40,245	8,506	7½ months	30.50	Class II & above
4	Constrn. of Right Bank Sluice of D. B. Kere pick up project) (Balance works)	1,35,360	3,384	5 months	30.90	Class III & above
5	do left bank sluice of D.B. Kere pickup project) (Balance works)	53,210	1,330	4 months	10.30	do

714 ....., *Executive Engineer.*